

Exhibit 2

Stage 3 Baseline Technical Documentation

1. The Stage 3 Baseline Technical Documentation is:
 - (a) the Production Baseline is:
 - (i) the UGL Rail and foreign drawings referred to in the list of drawings set out in Attachment 1 to this Exhibit 2;
 - (ii) the UGL Rail technical specifications referred to in the list of documents set out in Attachment 2 to this Exhibit 2;
 - (iii) the UGL Rail and foreign test specifications (type and routine) referred to in the list of documents set out in Attachment 3 to this Exhibit 2;
 - (iv) the UGL Rail and foreign type test reports referred to in the list reports set out in Attachment 4 to this Exhibit 2;
 - (v) the FRACAS reports associated with the UGL Rail and foreign type test reports referred to in clause 1(a)(iv), set out in Attachment 5 to this Exhibit 2;
 - (vi) the UGL Rail test inspection instructions referred to in the list set out in Attachment 6 to this Exhibit 2; and
 - (vii) the H25 software configuration list dated ~~11 November 2008~~ 13 March 2009 set out in Attachment 7 to this Exhibit 2 updated pursuant to clause 3,
 - (b) the production order amendments described in the POA Master Summary dated 5 March 2009 set out in Attachment 8 to this Exhibit 2; and
 - (c) the list of agreed changes (including defects, obsolescence and authorised changed of supplier) set out in Attachment 9 to this Exhibit 2.
2. If there is an inconsistency between any documents comprising the Stage 3 Baseline Technical Documentation then, the following order of priority applies (descending from highest priority to lowest priority):
 - (a) clause 1(c);
 - (b) clause 1(b);
 - (c) clause 1(a)(v); and
 - (d) clauses 1(a)(i), 1(a)(ii), 1(a)(iii), 1(a)(iv), 1(a)(vi) and 1(a)(vii).

If an item is not addressed in clauses 2(a), 2(b) or 2(c) and there is an inconsistency within clause 2(d), the parties shall adopt the treatment of that item in H25 in priority to any document in clause 2(d). In the event that H25 is not available, the parties shall substitute an equivalent Stage 2 Set, that Set to be agreed to by the parties in writing.
3. If subsequent approved software updates exist at the time testing commences, the Contractor is to substitute the latest updated version of the software and associated hardware. The same principle applies to updates of software and associated hardware not mentioned in clause 1(a)(vii) above.